

Tender Document



Stefanie Jaensch

INTERIOR DESIGNS

Dipl. Ing. (FH) Innenarchitektur I
Graduate Engineer for Interior Architecture

Date 04.05.26

Author S. Jaensch / A. Alzeyat

For **CLINK**
HOSTELS

Project: CLINK BEDS
00 COVER LETTER
- INDEX A -

DRAFT

Fit-Out Package - Double Beds, Bunkbeds, Pods & Triple Bunkbeds
78 King's Cross Rd, London WC1X 9QG, United Kingdom

Project	CLINK Hostels - Clink Beds
Scope of work	Production, Delivery and Installation of custom-made double beds, bunkbeds, pods & triple bunkbeds including suitable EN - certification, mock up bunk bed and mattresses as per description and drawings attached
Room categories	Guest rooms & dorms
TOTAL no.	<i>21 Double beds</i> <i>218 Bunkbeds - (Types 2-A, 2-C1 & 2-C2)</i> <i>36 Pods - (Type 2-P)</i> <i>21 Triple Bunkbeds - (Types 3-A & 3-B)</i> <i>amount as per drawings</i>

Contact Client I
Project address

Mark Hogarty
E-Mail: mark.hogarty@clinkhostels.com
Phone: +44 7880 341 557

Ivan Dolan
Email: idolan@posteo.nl

Project Address & Delivery Address
Clink78 B.V.
78 King's Cross Road,
London
WC1X 9QG
United Kingdom

Registered Office
Badhuiskade 3
Amsterdam
Netherlands
1031KV

Contact Bunk Bed Design I Interior Designer

Stefanie Jaensch INTERIOR DESIGNS
Dipl. Ing. (FH) Stefanie Jaensch
c/o WeWork
Taunusanlage 8
60329 Frankfurt am Main I Germany
Phone I +49 (0) 174 6756098
E-mail I SJ@stefaniejaensch.de
www.stefaniejaensch.de

Ahmed Al Zeyat
Contact Project Lead
c/o WeWork - Kurfürstendamm 11
10719 Berlin I Germany
Phone I +49 (0) 176 83231728
E-mail I AZ@stefaniejaensch.de
www.stefaniejaensch.de

Time schedule - Milestones

Tender process		Duration
Draft Tender to send to contractors	06.05.26	1 week
Return of tender document from manufacturer	15.05.26	1 week
Review Quotation by client	26.05.26	1 week
Awarding contractor	12.06.26	3 week
Sign off PO order by client	16.06.26	

*Delivery & Install Mock up bunk bed (<i>delivery address to be discussed</i>) EN - testing	Second Week of July 2026 (Review 3-4 weeks after awarding contractor)	1 month	
	First Week of August 2026 (to start in parallel with Mock up production)	2 month	
*Production time	August-October 2026	3 month	
*Arrival bunk beds on site	2nd Week of November 2026		
*Installation period	2nd Week of November until 3rd Week of December 2026	4- 5 weeks	- to be discussed -

Attachments

<i>Attachments</i>	00 Cover Letter
	01 Tender Document (including specifications)
	02 Drawing List
	03 Quantities Overview
	04 Mock-Up List
	05 Technical Prelims
	06 Drawings Pack - INDEX A
	07 Floor Plans

KEY